
COST PLAN NR 2 - PHASE 3 NEW CHINA TOWN, 

LIVERPOOL 

4,472 m
2

0 m
2

48,137 ft
2

0 ft
2

Cost (£) GIFA GIFA %

Cost/m² (£) Cost/ft2 (£)

1 SUBSTRUCTURE
1.1 Foundations  £                       -    £                     -   -£                0.00

1.2 Basement Excavation  £                       -    £                     -   -£                0.00

1.3 Basement Retaining Walls  £                       -    £                     -   -£                0.00

1.4 Ground Floor Construction  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

2 SUPERSTRUCTURE
2.1 Allowance for lighitng to external works  £                       -    £                     -   -£                0.00

2.2 Upper Floors  £                       -    £                     -   -£                0.00

2.3 Allowance for signage  £                       -    £                     -   -£                0.00

2.4 Stairs and Ramps  £                       -    £                     -   -£                0.00

2.5 External Walls  £                       -    £                     -   -£                0.00

2.6 Windows and External Doors  £                       -    £                     -   -£                0.00

2.7 Internal Walls and Partitions  £                       -    £                     -   -£                0.00

2.8 Internal Doors  £                       -    £                     -   -£                0.00

 £                        -    £                      -   -£                0.00

3 INTERNAL FINISHES
3.1 Wall Finishes  £                       -    £                     -   -£                0.00

3.2 Floor Finishes  £                       -    £                     -   -£                0.00

3.3 Ceiling Finishes  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

4 FITTINGS, FURNISHINGS AND EQUIPMENT
4.1 General Fittings, Furniture and Equipment  £                       -    £                     -   -£                0.00

4.2 Special Fittings, Furniture and Equipment  £                       -    £                     -   -£                0.00

4.3 Internal  Planting  £                       -    £                     -   -£                0.00

4.4 Bird and Vermin Control  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

5 SERVICES INSTALLATIONS
5.1 Sanitary Appliances  £                       -    £                     -   -£                0.00

5.2 Services Equipment  £                       -    £                     -   -£                0.00

5.3 Disposal Installations  £                       -    £                     -   -£                0.00

5.4 Water Installations  £                       -    £                     -   -£                0.00

5.5 Heat Source  £                       -    £                     -   -£                0.00

5.6 Space Heating and Air Conditioning  £                       -    £                     -   -£                0.00

5.7 Ventilation Systems  £                       -    £                     -   -£                0.00

5.8 Electrical Installation  £                       -    £                     -   -£                0.00

5.9 Gas and other Fuel Installations  £                       -    £                     -   -£                0.00

5.10 Lifts and Conveyor Installations  £                       -    £                     -   -£                0.00

5.11 Fire and Lightening Protection  £                       -    £                     -   -£                0.00

5.12 Communication, Security and Control Systems  £                       -    £                     -   -£                0.00

5.13 Specialist Installations  £                       -    £                     -   -£                0.00

5.14 Builders Work in Connection with Services  £                       -    £                     -   -£                0.00

5.15 Testing and Commissioning of Services  £                       -    £                     -   -£                0.00

 £                        -    £                      -   -£                0.00

6 COMPLETE BUILDINGS AND BUILDING UNITS
6.1 Prefabricated Buildings  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

SUB TOTAL - CARRIED FORWARD  £                        -    £                      -    £                  -                     -   

PHD1 CONSTRUCTION

COST PLAN NR 2 - PHASE 3 S106

PROJECT: New China Town, Liverpool SURVEYOR: JF DATE: 13/11/2015

Ref ELEMENTAL SUMMARY

Gross External Floor Area

Nett External Floor Area 

Gross External Floor Area

Nett External Floor Area 
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COST PLAN NR 2 - PHASE 3 NEW CHINA TOWN, 

LIVERPOOL 

4,472 m
2

0 m
2

48,137 ft
2

0 ft
2

Cost (£) GIFA GIFA %

PHD1 CONSTRUCTION

COST PLAN NR 2 - PHASE 3 S106

PROJECT: New China Town, Liverpool SURVEYOR: JF DATE: 13/11/2015

Ref ELEMENTAL SUMMARY

Gross External Floor Area

Nett External Floor Area 

Gross External Floor Area

Nett External Floor Area 

SUB TOTAL - BROUGHT FORWARD  £                        -    £                      -    £                  -                     -   

7 WORK TO EXISTING BUILDINGS
7.1 Minor Demolition and Alteration Works  £                       -    £                     -   -£                0.00

7.2 Repairs to Existing Services  £                       -    £                     -   -£                0.00

7.3 Damp Proof Course/Fungus and Beetle Eradication  £                       -    £                     -   -£                0.00

7.4 Facade Retention  £                       -    £                     -   -£                0.00

7.5 Cleaning Existing Surfaces  £                       -    £                     -   -£                0.00

7.6 Renovation Works  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

8 EXTERNAL WORKS
8.1 Site Preparation Works  £               101,000  £                22.58 2.10£               9.62

8.2 Roads, Paths and Paving's  £               468,000  £              104.65 9.72£               44.56

8.3 Planting  £                78,000  £                17.44 1.62£               7.43

8.4 Fencing, Railings and Walls  £                       -    £                     -   -£                0.00

8.5 Site/Street Furniture and Equipment  £                71,000  £                15.88 1.47£               6.76

8.6 External Drainage  £                91,000  £                20.35 1.89£               8.66

8.7 External Services  £                       -    £                     -   -£                0.00

8.8 Minor Building Work and Ancillary Equipment  £                       -    £                     -   -£                0.00

 £              809,000  £             180.90  £            16.80 77.02

9 FACILITATING WORKS
9.1 Toxic/Hazardous Material Removal  £                       -    £                     -   -£                0.00

9.2 Major Demolition Works  £                       -    £                     -   -£                0.00

9.3 Specialist Groundwork's  £                       -    £                     -   -£                0.00

9.4 Temporary Diversion Works  £                       -    £                     -   -£                0.00

9.5 Extraordinary Site Investigation Works  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

SUB-TOTAL  £              809,000  £             180.90  £            16.80 77.02

10 PRELIMINARIES - MAIN CONTRACTOR  £               121,350  £                27.14 2.52£               11.55 15.00%

SUB-TOTAL  £              930,350  £             208.04  £            19.32 88.57

11 OVERHEADS & PROFIT  £                70,000  £                15.65 1.45£               6.66 7.50%

SUB-TOTAL  £          1,000,350  £             223.69 20.78£            95.23

12 PROFESSIONAL FEES (Excluded)  excl  excl excl excl

13 OTHER DEVELOPMENT COSTS (Excluded)  excl  excl excl excl

14 RISK AND CONTINGENCY  £                50,018  £                11.18 1.04£               4.76 5.00%

COST PLAN TOTAL - Excluding Furniture and VAT  £          1,050,368  £             234.87  £            21.82 99.99

15 FURNITURE AND LOOSE FITTINGS (Excluded)  excl  excl excl excl

TOTAL ESTIMATED CURRENT DEVELOPMENT 

COSTS - EXCLUDING VAT
 £          1,050,368  £             234.87  £            21.82 99.99
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

SITE PREPARATION WORKS

A Allowance for preparing the site and making 

formation levels 
4,472 m²  £       15.00  £            67,080.00 

B Allow for cart away 1,342 m³  £       25.00  £            33,550.00 

Balance 1 item  £     370.00  £                370.00 

 CARRIED TO SUMMARY  £        101,000.00 
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

ROADS, PATHS AND PAVINGS

A

S01; Yorkstone slab paving; Greenmore Rustic or 

similar; in 300/450/600mm courses x 63mm thick 

x random lengths 938 m²  £     175.00  £      164,150.00 

B S14a; Public realm granitic aggregate paving slabs 1962 m²  £     100.00  £      196,200.00 

C S14b; Public realm areas of resin bound gravel 525 m²  £       75.00  £        39,375.00 

D S14c; Public realm granitic setts 678 m²  £     100.00  £        67,800.00 

 

Balance 1 item  £     475.00  £            475.00 

 CARRIED TO SUMMARY  £    468,000.00 
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

PLANTING

A P04; Groundcover planting; epimedium x rubrum, 

Hebe topiaria 292 m²  £       40.00  £            11,680.00 

B T03; Allowance for Acer platanoides tree; 20-25cm 12 nr  £     500.00  £              6,000.00 

c T02; Allowance for Alnus cordata; 20-25cm 8 nr  £     500.00  £              4,000.00 

D T05; Allowance for Ligustrum lucidum; 70L 4 nr  £     500.00  £              2,000.00 

E Allowance for tree grilles; arborslot grilles 24 nr  £  2,250.00  £            54,000.00 

Balance 1 item  £     320.00  £                320.00 

 CARRIED TO SUMMARY  £           78,000.00 
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

FENCING, RAILINGS AND WALLS

Not included

Balance 1 item  £           -    £                       -   

 CARRIED TO SUMMARY  £                        -   
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

STREET FURNITURE AND EQUIPMENT

A F02; Bollard; Liverpool bollard by broxap 8 nr  £     250.00  £              2,000.00 

A Allowance for benches to S106 area of Phase 3 3 nr  £  3,000.00  £              9,000.00 

A Allowance for directional signage 1 item  £ 10,000.00  £            10,000.00 

A Allowance for lighting 1 item  £ 50,000.00  £            50,000.00 

Balance 1 item  £           -    £                       -   

 CARRIED TO SUMMARY  £           71,000.00 
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

DRAINAGE

General Allowance

A Allowance for drainage to external works 4,472 m²  £       15.00 £67,080.00

B Allowance for threshold strip drainage channels to 

doors 48 m  £     500.00  £            24,000.00 

Balance 1 item -£       80.00 -£                  80.00 

 CARRIED TO SUMMARY  £           91,000.00 
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