
COST PLAN NR 2 NEW CHINA TOWN, 

LIVERPOOL 

3,014 m
2

0 m
2

32,443 ft
2

0 ft
2

Cost (£) GIFA GIFA %

Cost/m² (£) Cost/ft2 (£)

1 SUBSTRUCTURE
1.1 Foundations  £                       -    £                     -   -£                0.00

1.2 Basement Excavation  £                       -    £                     -   -£                0.00

1.3 Basement Retaining Walls  £                       -    £                     -   -£                0.00

1.4 Ground Floor Construction  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

2 SUPERSTRUCTURE
2.1 Allowance for lighitng to external works  £                       -    £                     -   -£                0.00

2.2 Upper Floors  £                       -    £                     -   -£                0.00

2.3 Allowance for signage  £                       -    £                     -   -£                0.00

2.4 Stairs and Ramps  £                       -    £                     -   -£                0.00

2.5 External Walls  £                       -    £                     -   -£                0.00

2.6 Windows and External Doors  £                       -    £                     -   -£                0.00

2.7 Internal Walls and Partitions  £                       -    £                     -   -£                0.00

2.8 Internal Doors  £                       -    £                     -   -£                0.00

 £                        -    £                      -   -£                0.00

3 INTERNAL FINISHES
3.1 Wall Finishes  £                       -    £                     -   -£                0.00

3.2 Floor Finishes  £                       -    £                     -   -£                0.00

3.3 Ceiling Finishes  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

4 FITTINGS, FURNISHINGS AND EQUIPMENT
4.1 General Fittings, Furniture and Equipment  £                       -    £                     -   -£                0.00

4.2 Special Fittings, Furniture and Equipment  £                       -    £                     -   -£                0.00

4.3 Internal  Planting  £                       -    £                     -   -£                0.00

4.4 Bird and Vermin Control  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

5 SERVICES INSTALLATIONS
5.1 Sanitary Appliances  £                       -    £                     -   -£                0.00

5.2 Services Equipment  £                       -    £                     -   -£                0.00

5.3 Disposal Installations  £                       -    £                     -   -£                0.00

5.4 Water Installations  £                       -    £                     -   -£                0.00

5.5 Heat Source  £                       -    £                     -   -£                0.00

5.6 Space Heating and Air Conditioning  £                       -    £                     -   -£                0.00

5.7 Ventilation Systems  £                       -    £                     -   -£                0.00

5.8 Electrical Installation  £                       -    £                     -   -£                0.00

5.9 Gas and other Fuel Installations  £                       -    £                     -   -£                0.00

5.10 Lifts and Conveyor Installations  £                       -    £                     -   -£                0.00

5.11 Fire and Lightening Protection  £                       -    £                     -   -£                0.00

5.12 Communication, Security and Control Systems  £                       -    £                     -   -£                0.00

5.13 Specialist Installations  £                       -    £                     -   -£                0.00

5.14 Builders Work in Connection with Services  £                       -    £                     -   -£                0.00

5.15 Testing and Commissioning of Services  £                       -    £                     -   -£                0.00

 £                        -    £                      -   -£                0.00

6 COMPLETE BUILDINGS AND BUILDING UNITS
6.1 Prefabricated Buildings  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

SUB TOTAL - CARRIED FORWARD  £                        -    £                      -    £                  -                     -   

PHD1 CONSTRUCTION

COST PLAN NR 2 - Phase 1 - S278

PROJECT: New China Town, Liverpool SURVEYOR: JF DATE: 13/10/2015

Ref ELEMENTAL SUMMARY

Gross External Floor Area

Nett External Floor Area 

Gross External Floor Area

Nett External Floor Area 
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COST PLAN NR 2 NEW CHINA TOWN, 

LIVERPOOL 

3,014 m
2

0 m
2

32,443 ft
2
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2

Cost (£) GIFA GIFA %

PHD1 CONSTRUCTION

COST PLAN NR 2 - Phase 1 - S278

PROJECT: New China Town, Liverpool SURVEYOR: JF DATE: 13/10/2015

Ref ELEMENTAL SUMMARY

Gross External Floor Area

Nett External Floor Area 

Gross External Floor Area

Nett External Floor Area 

SUB TOTAL - BROUGHT FORWARD  £                        -    £                      -    £                  -                     -   

7 WORK TO EXISTING BUILDINGS
7.1 Minor Demolition and Alteration Works  £                       -    £                     -   -£                0.00

7.2 Repairs to Existing Services  £                       -    £                     -   -£                0.00

7.3 Damp Proof Course/Fungus and Beetle Eradication  £                       -    £                     -   -£                0.00

7.4 Facade Retention  £                       -    £                     -   -£                0.00

7.5 Cleaning Existing Surfaces  £                       -    £                     -   -£                0.00

7.6 Renovation Works  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

8 EXTERNAL WORKS
8.1 Site Preparation Works  £                60,000  £                19.91 1.85£               6.55

8.2 Roads, Paths and Paving's  £               438,000  £              145.32 13.50£             47.85

8.3 Planting  £                78,000  £                25.88 2.40£               8.52

8.4 Fencing, Railings and Walls  £                       -    £                     -   -£                0.00

8.5 Site/Street Furniture and Equipment  £                19,000  £                  6.30 0.59£               2.08

8.6 External Drainage  £               110,000  £                36.50 3.39£               12.02

8.7 External Services  £                       -    £                     -   -£                0.00

8.8 Minor Building Work and Ancillary Equipment  £                       -    £                     -   -£                0.00

 £              705,000  £             233.91  £            21.73 77.02

9 FACILITATING WORKS
9.1 Toxic/Hazardous Material Removal  £                       -    £                     -   -£                0.00

9.2 Major Demolition Works  £                       -    £                     -   -£                0.00

9.3 Specialist Groundwork's  £                       -    £                     -   -£                0.00

9.4 Temporary Diversion Works  £                       -    £                     -   -£                0.00

9.5 Extraordinary Site Investigation Works  £                       -    £                     -   -£                0.00

 £                        -    £                      -    £                  -   0.00

SUB-TOTAL  £              705,000  £             233.91  £            21.73 77.02

10 PRELIMINARIES - MAIN CONTRACTOR  £               105,750  £                35.09 3.26£               11.55 15.00%

SUB-TOTAL  £              810,750  £             269.00  £            24.99 88.57

11 OVERHEADS & PROFIT  £                61,000  £                20.24 1.88£               6.66 7.50%

SUB-TOTAL  £              871,750  £             289.23 26.87£            95.23

12 PROFESSIONAL FEES (Excluded)  excl  excl excl excl

13 OTHER DEVELOPMENT COSTS (Excluded)  excl  excl excl excl

14 RISK AND CONTINGENCY  £                43,588  £                14.46 1.34£               4.76 5.00%

COST PLAN TOTAL - Excluding Furniture and VAT  £              915,338  £             303.69  £            28.21 99.99

15 FURNITURE AND LOOSE FITTINGS (Excluded)  excl  excl excl excl

TOTAL ESTIMATED CURRENT DEVELOPMENT 

COSTS - EXCLUDING VAT
 £              915,338  £             303.69  £            28.21 99.99
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

SITE PREPARATION WORKS

A Allowance for breaking up & removing existing 

surface finishes & dispose off site
3,014 m²  £       20.00  £            60,280.00 

Balance 1 item -£     280.00 -£                280.00 

 CARRIED TO SUMMARY  £           60,000.00 
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

ROADS, PATHS AND PAVINGS

A

S01; Yorkstone slab paving; Greenmore Rustic or 

similar; in 300/450/600mm courses x 63mm thick 

x random lengths 420 m²  £     175.00  £        73,500.00 

B

S02; Granitic aggregate small unit block pavers; 

Breccia by Kellen or similar; 100 x 100/200 x 

80mm 1386 m²  £     100.00  £      138,600.00 

C S03; Sawn Yorkshire setts;  Greenmore Rustic or 

similar; in 100 x 100 x 63mm thick 263 m²  £     160.00  £        42,080.00 

D S06; 400 x 400 x 50mm concrete tactile cycleway 

paving
19

m²  £     160.00  £          3,040.00 

E S09; Bitmac to LCC Highways approval 807 m²  £       90.00  £        72,630.00 

F S10; White lining as per Highway Engineers 

drawings 1 item
 £  5,000.00 

 £          5,000.00 

G S11; Buff coloured bitmac 108 m²  £       70.00  £          7,560.00 

H K01; Upstand kerb; 255mm wide conservation 

kerb with 100mm upstand 171 m
 £     125.00 

 £        21,375.00 

I K02; Channel; 255mm wide conservation kerb laid 

flush 354 m
 £     100.00 

 £        35,400.00 

J K04; Upstand kerb. 255mm wide conservation 

kerb with 50mm upstand 338 m  £     115.00  £        38,870.00 

Balance 1 item -£       55.00 -£              55.00 

 CARRIED TO SUMMARY  £    438,000.00 
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

PLANTING

A T01; Allowance for Acer platanoides tree; 20-25cm 16 nr  £     500.00  £    8,000.00 

B T02; Allowance for Betula utilis tree; 20-25cm 1 nr  £     500.00  £       500.00 

C T03; Allowance for Betula utilis tree; 20-25cm 3 nr  £     500.00  £    1,500.00 

D T06; Existing tree to be retained 1 nr  £     100.00  £       100.00 

E Allowance for tree grilles; arborslot grilles 5 nr  £  2,250.00  £   11,250.00 

F Allowance for topsoil to planters 16 nr  £       50.00  £       800.00 

G Allowance for feature planter; hartecast HC202; 

1600 x 1600mm 16 nr
 £  3,500.00 

 £   56,000.00 

Balance 1 item -£     150.00 -£       150.00 

 CARRIED TO SUMMARY  £ 78,000.00 
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

FENCING, RAILINGS AND WALLS

Not included in this section

Balance 1 item  £           -    £                       -   

 CARRIED TO SUMMARY  £                        -   
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

STREET FURNITURE AND EQUIPMENT

A F02; Bollard; Liverpool bollard by broxap 16 nr  £     250.00  £              4,000.00 

B F04; City bike stand 1 nr  £  5,000.00  £              5,000.00 

C L03; Replacement street lighting columns to match 

those used in Ropewalks 2 nr  £  5,000.00  £            10,000.00 

Balance 1 item  £           -    £                       -   

 CARRIED TO SUMMARY  £           19,000.00 
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COST PLAN NR 2 NEW CHINA TOWN,

LIVERPOOL

REF DESCRIPTION QTY UNIT  RATE  COST (£) 

DRAINAGE

General Allowance

A Allowance for drainage to external works 3,014 m²  £       15.00 £45,210.00

B

Allowance for alterations and adaptations to sewers 

provisional sum 1 item  £ 50,000.00  £            50,000.00 

C

Allowance for connections into sewers provisional 

sum 1 item  £ 15,000.00  £            15,000.00 

Balance 1 item -£     210.00 -£                210.00 

 CARRIED TO SUMMARY  £        110,000.00 
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